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RESOLUTION

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF EL PASO:

That the Mayor be authorized to sign an Agreement for Landscape Architectural Services
by and between the CITY OF EL PASO and URBAN OASIS LANDSCAPE DESIGNS,
INC., for landscape architectural design services related to the 2000 Quality of Life Bond
Projects, in an amount not to exceed EIGHT HUNDRED THOUSAND and 00/100 DOLLARS

($800,000.00).

ADOPTED THIS 27" DAY OF APRIL 2004.

THE CITY OF EL PASO

Joe Wardy, Mayor

ATTEST:

Richarda Duffy Momsen, City Clerk

APPROVED AS TO FORM:

R Y,

Raymohd L. Tellds ~
Assistant City Attorney
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THE STATE OF TEXAS ) AGREEMENT FOR LANDSCAPE
) ARCHITECTURAL SERVICES
COUNTY OF EL PASO ) 2000 QUALITY OF LIFE BOND ISSUE PROJECT

This Agreement is made this 27" day of April, 2004, by and between THE CITY OF

EL PASO, a municipal corporation, organized and existing under the laws of the State of Texas,
hereinafter called the “Owner,” and URBAN OASIS LANDSCAPE DESIGNS, INC,, a
Landscape Architectural Firm registered in the state of Texas, hereinafter called the “Architect.”

WHEREAS, the Owner intends to engage the Architect to perform professional services
for a project known as “Landscape Architectural Design Services” hereinafter called the
“Project,” and further described in Attachment “A,” which is attached hereto and made a part

hereof for all purposes;

WHEREAS, on September 11, 2003, the Owner hired a program manager for the 2000
Quality of Life Bond Issue Program known as Perspectiva + 3D/I- a Joint Venture, hereinafter
called the “Program Manager” for planning and project management services related to design
and construction of projects for the 2000 Quality of Life Bond Issue Program,;

NOW, THEREFORE, the Owner and Architect for the consideration hereinafter set
forth agree as follows:

L. BASIC SERVICES OF THE ARCHITECT

A. General

1. This is an “Open End Contract” that would include services on an “as
needed” basis. Each project shall be negotiated as to design timelines and
a “not to exceed” fee according to each particular scope of work. Once
the above has been accomplished, a Purchase Order per project will be
1ssued as per negotiated agreement.

2. The Architect agrees to perform professional services in connection with
the Project as hereinafter stated.

3. The Architect shall comply with the City of El Paso Engineering
Department Construction Document Guidelines and the El Paso Parks
Department Guidelines in the performance of the services requested under
the design phase of this Agreement.

4. The Architect shall serve as the Owner’s professional representative in
those phases of the Project to which this Agreement applies, and shall give
consultation and advice to the Owner during the performance of services.

5. The Owner is relying upon the skill and expert knowledge of the Architect
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to furnish the Owner with an accurate work product within the allocated
budget. The Owner’s review of any documents prepared by the Architect
is only general in nature and the Owner’s obligation to approve and accept
the work in no way relieves the Architect of responsibility for any specific
deficiencies in the Architect’s work product.

B. Preliminary Design Phase

Upon receipt of the Owner’s written authorization to proceed with the
Preliminary Design Phase, the Architect shall do the following separately for
each construction contract:
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Consult with the Owner to determine the Owner’s requirements for the
Project.

Provide at the Architect’s sole expense right-of-way surveys, boundary
surveys, topographic surveys, drainage surveys, and soil investigations as
needed to design the Project and as required by the Scope of Work of this
Agreement; obtain all available information from all utility companies and
other affected agencies including, but not limited to, the Texas Department
of Transportation and the U.S. Department of Interior, Bureau of
Reclamation, as needed to complete the proper design. This does not,
however, include property surveys and legal descriptions as needed to
acquire additional right-of-way or additional property.

Obtain all available horizontal and vertical locations of public utilities, and
fully coordinate design of the Project with public utilities in an effort to
minimize relocation of utilities as much as possible.

Make drawings from field measurements of existing construction when
required for planning additions or alterations thereto.

Provide consultation and advice as to the necessity of providing or
obtaining other services such as the types described herein, and act as the
Owner’s representative in connection with any such services, and if
concurred with and authorized by the Owner, provide, procure, or assist in
procuring such services.

Review with the Owner alternative approaches in regard to the
construction of the Project.

Prepare for approval by the Owner preliminary design documents
consisting of evaluation of existing structural report, design criteria,
drawings, and outline specifications to develop, and establish the scope of
each construction contract.



Prepare a detailed cost estimate for each construction contract containing
the main construction components, based on the information given in the
preliminary design documents.

Furnish ten (10) copies of the above preliminary design documents and
cost estimates for each construction contract. If the above preliminary
design documents are not approved by the Owner, the Architect shall
furnish five (5) copies of the resubmitted preliminary design documents at
no additional cost to the Owner. Additional sets required for public
utilities and other agencies must be provided by the Architect at no

additional cost to the Owner.

C. Pre-Final Design Phase

Upon receipt of the Owner’s written authorization to proceed with the Pre-Final
Design Phase, the Architect shall do the following separately for each
construction contract:
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Prepare required documents and assist the Owner in obtaining approval of
such governmental authorities as may have jurisdiction over the design
criteria applicable to each construction contract.  The Architect’s
assistance in obtaining such approvals shall include participation in
submissions to and negotiations with the appropriate authorities. The
Architect shall be fully responsible for coordination with all utility
companies to resolve conflicts pertaining to location of utility lines and
shall be fully responsible for obtaining utility clearances.

On the basis of the approved preliminary design documents and subject to
approval of design criteria, per Sec. I, Part D.1., prepare for incorporation
in the construction contract documents detailed drawings and plans,
hereinafter called the “Drawings,” to show the character and scope of the
work to be performed by construction contractors on each construction
contract, instructions to bidders, general conditions, special conditions,
and technical provisions, hereinafter called “Specifications.” These plans
shall include the required cross sections from actual fieldwork for
estimated earthwork quantities.

Advise the Owner of any adjustment to the Architect’s previous cost
estimate for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish
a revised cost estimate, based on the completed Drawings and
Specifications. The Architect expressly authorizes any person designated
by the Owner to review at any time prior to the bidding Phase any cost
estimates made by the Architect. The Architect agrees to cooperate fully
in such review, and shall furnish the access to all pertinent information
upon which the Architect’s estimates were based. In addition, detailed
estimates to include orderly presented takeoff sheets, summary and main



summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner
to obtain such information at any other time, or as relieving the Architect
of the full responsibility of preparing reliable estimates. By conducting
such reviews, the Owner assumes no responsibility whatsoever.

Prepare proposal forms.

Furnish to the Owner no less than ten (10) copies of the Drawings and as
many as needed for review by the Owner, other governmental authorities,
and the public utilities. If the Drawings are not approved by the Owner,
the Architect shall furnish five (5) copies of the resubmitted Drawings at
no additional cost to the Owner. Furnish to the Owner three (3) copies of
the Specifications and three (3) copies of the design analysis showing all
engineering calculations for review by the Owner, other governmental
authorities who may have jurisdiction over each construction contract, and
the public utilities.

D. Final Design Phase

Upon receipt of the Owner’s written authorization to proceed with the Final
Design Phase, the Architect shall do the following separately for cach
construction contract:
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Incorporate changes requested by the Owner and other governmental
authorities after review of pre-final design documents and perform
redesign necessitated by public utility conflicts.

Coordinate closely with utility companies during the Preliminary Design
and Pre-Final Design Phases. The amount of redesign necessary to
accommodate utility company comments on the pre-final design drawings
is expected to be in proportion to the effectiveness of that coordination and
is to be performed by the Architect as part of the Final Design Phase of
this Agreement. The Architect shall obtain written utility clearance from
all utility companies affected by the scope of this Project as part of the
Final Design Phase of this Agreement.

Advise the Owner of any adjustment to the Architect’s previous cost
estimate for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish
a revised cost estimate, based on the completed Drawings and
Specifications. The Architect expressly authorizes any person designated
by the Owner to review at any time prior to the Bidding Phase any cost
estimates made by the Architect. The Architect agrees to cooperate fully
in such review, and shall furnish the access to all pertinent information
upon which the Architect’s estimates were based. In addition, detailed
estimates to include orderly presented takeoff sheets, summary and main



summary sheets are to be provided to the Owner. Nothing in this
provision shall be construed as limiting or waiving the right of the Owner
to obtain such information at any other time, or as relieving the Architect
of the full responsibility of preparing reliable estimates. By conducting
such reviews, the Owner assumes no responsibility whatsoever.

Furnish to the Owner three (3) copies of final design Drawings and
Specifications for review and approval prior to the reproduction for

bidding purposes.

Furnish to the Owner thirty (30) copies of the Drawings and
Specifications in final approved form for bidding purposes for each
construction contract. Additional sets required for public utilities and
other agencies must be provided by the Architect at no additional cost to

the Owner.

E. Bidding Phase

Upon receipt of the Owner’s written authorization to proceed with the Bidding
Phase on each construction contract, the Architect shall do the following
separately for each construction contract:

1.
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Assist the Owner in the determination of the bidding period and bid date
and provide necessary data for preparation of the notice to Bidders by the
Owner as required for advertising purposes.

Assist the Owner in responding to all questions from prospective bidders
concerning the Drawings and Specifications.

Attend a pre-bid conference, if any, to explain the Project and to answer
questions regarding the Project.

Prepare addenda to the Drawings and Specifications as may be required
during the advertising period. Any addenda issued shall be approved by
all agencies having approval authority over the Drawings and
Specifications. Deliver three (3) copies of all addenda to the Owner for
appropriate action.

Assist the Owner in rating all bidders using Best Value Evaluation Criteria
provided by the Owner, including obtaining and providing to the Owner
reasonably available information as to the quality, ability, and
performance record of the bidders.

Advise the Owner concerning the acceptability of subcontractors and other
persons and organizations proposed by the general construction contractor
for those portions of the work for which such acceptability is required by
the construction contract documents.



F. Construction Phase

The Construction Phase, for each construction contract, shall commence with the
award of the construction contract and shall terminate upon written approval of
final payment by the Owner, except that this phase may be extended, if required,
by agreement between the Architect and the Owner. During the Construction
Phase the Architect shall:
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Attend the pre-construction conference to assist the Owner in responding
to all questions from the construction contractor.

Advise and consult with the Owner and act as the Owner’s representative
as provided in the general conditions of the Agreement included in the
construction contract. Such general conditions shall be the Owner’s
standard general conditions for construction projects, with such changes
and modifications as may be made in such general conditions being agreed
to by both the Architect and the Owner.

Visit each construction site and stake out centerline and right-of-way for
utility relocations to assist the construction contractor and to guard against
deficiencies in the permanent work constructed at the site.

Visit each construction site at least once each week or more frequently, if
necessary, to observe the progress and quality of the executed work and to
determine if such work meets the essential performance and design
features and the technical and functional requirements of the construction
contract documents. On the basis of these on-site observations, the
Architect shall endeavor to guard the Owner against apparent defects and
deficiencies in the permanent work constructed by the construction
contractor. The Architect shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the work,
and shall not be responsible for the construction means, methods,
techniques, sequences, or procedures, or the safety precautions incident
thereto. The Architect’s efforts shall be directed toward providing
assurance for the Owner that each completed construction contract shall
conform to the Architectural requirements of the construction contract
documents. However, the Architect shall not be responsible for the
construction contractor’s failure to perform the construction work in
accordance with the construction contract documents.

Nothing in this Agreement shall be construed as requiring the Architect to
assume responsibility for or to guarantee the complete adherence of the
construction contractor to the Drawings and Specifications and the
construction contract documents.

Review shop drawings, diagrams, illustrations, brochures, catalog data,
schedules, and samples, the results of tests and inspections and other data
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which the construction contractor is required to submit, for conformance
with the design concept of each construction contract and compliance with
the information given in the construction contract documents. Such
review must be complete within five (5) working days following
receipt of submittal documents. The Architect shall also assemble
maintenance and operating instructions, schedules, guarantees, bonds,
certificates of inspection, and other documents that the construction
contractor is required to submit in accordance with the construction

contract documents.

Issue the Owner’s instructions to the construction contractor when
required to do so, prepare routine change orders to include independent
detailed cost estimate for the Owner’s approval as required after securing
approval of all agencies having approval authority over each construction
contract. The Architect shall require, as the Owner’s representative and
subject to the written concurrence by the Owner, special inspection or
testing of the work, whether or not fabricated, installed, or completed and
shall act as interpreter of the terms and conditions of the construction
contract documents, subject to the Owner’s interpretation of such terms

and conditions.

Based on the on-site observations as an experienced and qualified design
professional and on the Architect’s review of the construction contractor’s
applications for payment and supporting data, determine the amount
owing to the construction contractor and recommend in writing payment
to the construction contractor in such amounts; such recommendation of
payment to constitute a representation to the Owner, based on such
observations and review, that the work has progressed to the point
indicated and that, to the best of the Architect’s knowledge, information
and belief, the quality of the work is in accordance with the construction
contract documents, subject to an evaluation of the work as a functioning
project upon substantial completion, to the results of any subsequent tests
called for in the construction contract documents and to any qualifications
stated in such approval. By recommending an application for payment,
the Architect shall not be deemed to have represented that the Architect
has made any examination to determine how or for what purposes the
construction contractor has used the monies paid on account of each
construction contract price.

Conduct with the Owner and construction contractor no more than two
(2) brief preliminary inspections, at times requested by the construction
contractor to determine if the Project is ready for final inspection.

Schedule and conduct with the Owner, including representative of the City
Engineer and the using department and the construction contractor, a final
inspection of the Project and prepare and publish a “punch list” of minor



10.

11.

12.

13.

14.

deficiencies to be corrected prior to final payment to the construction
contractor. The “punch list” shall be furnished to the construction

contractor and the Owner within two (2) city working days after the final
inspection.

Issue a “Certificate of Substantial Completion” using AIA document G704
when the final inspection reveals that the Project is substantially complete
and fully usable for its intended purpose with only minor deficiencies to
be corrected. The certificate shall be issued within two (2) city working
days after the final inspection.

Monitor and verify proper correction of all punch list deficiencies. Notify
the Owner in writing when all deficiencies have been corrected, and when
warranty, maintenance, and operating instructions and other documents
have been submitted by the construction contractor. Act on and forward
the construction contractor’s final invoice for payment.

Furnish the Owner a set of reproducible (24"X36") “as-built” original
drawings on Mylar showing changes made during the construction
process, based on the marked-up prints, drawings, and other data furnished
by the construction contractor to the Architect. Also provide project
documents in acceptable electronic media format.

Make written recommendations to the Owner on all claims relating to the
execution and progress of the construction work.

Notify the Owner of all permanent work which does not conform to the
result required in each construction contract; prepare a written report
describing any apparent nonconforming permanent work, and make
recommendations to the Owner for its correction and, at the Owner’s
request, have recommendations implemented by the construction
contractor.

I1. ADDITIONAL SERVICES OF THE ARCHITECT

A. General
If authorized in writing by the Owner, through written amendment approved by

City Council, the Architect shall perform or obtain additional services of the
following types which are not covered by Section I herein, which shall be paid for
by the Owner as indicated in Article V, herein:

1.
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Furnish core borings, probings, and hydrographic surveys; laboratory
testing; inspection of samples or materials; and other special consultations.

Furnish property surveys and legal descriptions as needed to acquire
additional right-of-way or additional property.



10.

11.
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Provide additional services due to significant changes in the general scope
of the Project or its design including, but not limited to, changes in size,
complexity, or character of construction if the changes are made after
approval of preliminary design documents except when the Architect’s
preliminary design, pre-final design, or final design estimates exceed the
budgeted amount, or in the case where all responsible bids exceed the
Architect’s final design estimate by ten percent (10%) or more.

Revise previously approved studies, reports, design documents, drawings,
or specifications, except when said revisions are required as a result of
errors, negligence, or other fault on the part of the Architect.

Prepare documents for alternate bids requested by the Owner for
construction work for which bids have not been awarded.

Prepare detailed renderings, exhibits, or scale models for the Project,
except as otherwise required herein.

Furnish additional copies of studies, reports, and additional prints of
Drawings and Specifications in excess of those required in Article I

hereof.

Provide investigations involving detailed consideration of operation,
maintenance, and overhead expenses; and the preparation of rate
schedules, earnings and expense statements, feasibility studies, appraisals
and valuations, detailed quantity surveys of material or labor; and material
audits or inventories required for certification of force account
construction performed by the Owner.

Prepare change orders requiring additional significant design changes not
provided for in the agreement, requested by the Owner.

Inspect each construction contract site prior to expiration of the guarantee
period and report observed discrepancies under guarantees provided by the
construction contractor.

Provide additional or extended services during construction made
necessary by: a. Work damaged by fire or other cause during construction;
b. prolongation of the construction contract time by more than twenty-five
percent (25%), provided that such prolongation is not caused by errors,
negligence, or other fault on the part of the Architect; ¢. Acceleration of
the work schedule involving services beyond normal city working hours;
or d. Construction contractor’s default under the construction contract due

to delinquency or insolvency.



12.

13.

14.

Provide extensive assistance in the initial start-up and test operation of
equipment or devices and the preparation of manuals of operation and
maintenance.

Serve as an expert witness for the Owner in any litigation or other
proceeding involving the Project.

Provide additional services in connection with the Project not otherwise
provided for in this Agreement, except where those services are required
as a result of negligence or other fault on the part of the Architect.

No claim for additional services or cost shall be allowed unless the same was
done pursuant to a written authorization dated prior to the additional services or
cost and which was authorized pursuant to the policies and procedures of the
Owner (i.e., Passage by City Council).

B. Resident Project Services

1.

If directed in writing by the Owner, one or more full-time Resident Project
Representatives shall be furnished and directed by the Architect in order to
provide more extensive representation at each construction site during the
Construction Phase. Such resident project representation shall be paid for
by the Owner as indicated in Article V, herein.

The duties and responsibilities and the limitations on the authority of the
Resident Project Representative shall be as set forth in Attachment “C”
which is to be identified, attached to, and made a part of this Agreement
before such services begin.

Through the continuous on-site observations of the work in progress and
field checks of materials and equipment by the Resident Project
Representative, the Architect shall endeavor to provide further protection
for the Owner against defects and deficiencies in the work of the
construction contractors, but the furnishings of such resident project
representation shall not make the Architect responsible for the
construction contractor’s failure to perform the construction work in
accordance with the construction contract documents.

III. THE OWNER’S RESPONSIBILITIES

The Owner shall:

A. Provide available information as to its requirements for each construction
contract.

B. Make known all information pertinent to the site of each construction contract,

including previous reports and other data relative to design, such as “as-built”
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IVv.

drawings or physical conditions now existing at the Project site available to the
Architect.

Obtain access to and make provisions for the Architect to enter upon public and
private lands as required for the Architect to perform work under this Agreement.

Review all studies, reports, sketches, estimates, drawings, specifications,
proposals, and other documents presented by the Architect, and render in writing
decisions pertaining thereto within a reasonable time so as not to unreasonably
delay the work of the Architect.

Advertise for proposals from bidders, open the proposals at the appointed time
and place, and pay for all costs incident thereto.

Designate the Program Manager for the City of El Paso Quality of Life Bond
Issue Program as the Owner’s representative with respect to the Architectural
work to be performed under this Agreement. The City Engineer, however, shall
retain final authority with respect to the transmittal of instructions, receipt of
information, interpretation and definition of the Owner’s policies and decisions
with respect to materials, equipment, elements, and systems pertinent to the work

covered by this Agreement.

Assist the Architect in obtaining approval of all governmental agencies having
jurisdiction over the Project and such approvals and consents from such other
individuals or bodies as may be necessary for completion of the Project.

PERIOD OF SERVICE

A.

The services called for in the Preliminary Design Phase of this Agreement shall
be completed and the preliminary design documents and cost estimate shall be
submitted within the individual timelines established in the negotiated fee
proposal for each project following written authorization from the Owner for

the Architect to proceed.

After the Owner’s acceptance of the preliminary design documents and revised
cost estimates for each construction contract, including any specific modifications
or changes in scope desired by the Owner, and upon written authorization from
the Owner, the Architect shall proceed with the performance of the services called
for in the Pre-Final Design Phase of this Agreement, so as to deliver completed
detailed construction drawings, specifications, design analysis, and cost estimates
for review on all authorized work on each contraction contract within the
individual timelines established in the negotiated fee proposal for each
project following authorization to proceed with the Pre-Final Design Phase of

each construction contract.
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C. After the Owner’s acceptance of the pre-final design documents and revised cost
estimated for each construction contract, including any specific modifications or
changes in scope desired by the Owner, and upon written authorization from the
Owner, the Architect shall proceed with the performance of the services called for
in the Final Design Phase of this Agreement, so as to deliver completed detailed
construction drawings, specifications, revised design analysis, and cost estimates
for review on all authorized work on each construction contract within the
individual timelines established in the negotiated fee proposal for each
project following authorization to proceed with the Final Design Phase of each
construction contract.

D. Barring an early termination as provided herein, this Agreement shall remain in
force: 1) For a period which may reasonably be required for the design, award of
construction contracts, and construction of the improvements included in all
construction contracts, including extra work and required extensions thereto; or 2)
Unless construction has not begun within a period of twelve (12) months after the
completion of the services called for in that phase of work last authorized.
However, the Owner may determine that this Agreement may remain in full force
past the twelve-month period noted above. Such a determination shall be made at
the Owner’s sole discretion and will be based upon the individual circumstances

of this project and this Agreement.

V. PAYMENTS TO THE ARCHITECT

A. Payments for Basic Services of The Architect Under Section I

1. The services provided pursuant to this Agreement are on an as-needed
basis. The total value of services pursuant to this Agreement shall not
amount to payments to the Architect in excess of Eight Hundred
Thousand and 00/100 DOLLARS ($800,000.00) for all basic services
and reimbursables performed hereunder. The Architect’s fee proposal for
the performance of all basic services and reimbursables is attached hereto
and made a part hereof for all purposes as Attachment “B.”

2. Payment on account of said fees for the basic services provided in Sec. V,
Part A.1., shall be made as follows:

The compensation for each phase of the basic services on cach
construction contract shall be made monthly so that the compensation at
the approved completion of each phase shall bring the fee up to the
following percentages of the total basic compensation:

Payment Plan Completion
a. Preliminary Design Phase  45% 50%
b. Pre-final Design Phase 65% 85%
c. Final Design Phase 75% 100%
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d. Bidding Phase 80%
e. Construction Phase 100%

The Owner shall make payments upon presentation of the Architect’s
detailed statement and accompanying status report and the Owner’s
written approval.

Except as specifically set forth herein as a cost for which Architect can bill
Owner, all costs of performing the services required under this agreement,
of every kind and nature whatsoever, including by way of example and not
in limitation, overhead costs, payroll expenses, interest charges incurred
by Architect for whatever reason, copies, office and equipment rentals and
similar costs, shall be borne by Architect and not passed on to Owner or
otherwise paid by Owner.

B. Payments for Additional Services of the Architect Under Section II

If authorized by written amendment to this Agreement before services are
rendered:

1.

99814/Telles/ENG Y4A.

The Owner shall pay the Architect for additional services performed by
personnel assigned to the regularly established office of the Architect at
the hourly rates established in Attachment “B” hereof, plus the reasonable
actual cost of the reimbursable expenses as hereinafter defined.

The Owner shall pay the Architect for additional services performed in
connection with administering subcontracts for services of the types
provided in Sec. II, Part A., at the rate of actual cost plus five percent

(5%).

Reimbursable expenses shall mean the reasonable actual expense of
transportation and subsistence of principals and employees while traveling
in connection with the Project, field office expenses, Resident Project
Representative’s transportation, toll telephone calls and telegrams,
reproduction of reports, drawings and specifications, and similar Project
related items.

The Owner shall pay the Architect for serving as an expert witness for the
Owner at the rate of Seven Hundred Fifty and 00/100 DOLLARS
(8$750.00) per day or any portion thereof, pro-rata plus out-of-pocket
expenses.

Payments for additional services shall be made monthly upon presentation
of the Architect’s detailed statement and its written approval by the

Owner.
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C. General
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The payroll cost of salaries and wages used as a basis for payment under
Sec. V, Part B.1., and Sec. V, Part B.2., shall mean the cost of salaries and
wages paid to principals and employees engaged directly on the Project,
including, but not limited to, social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement
benefits, sick leave, vacation, and holiday pay applicable thereto.

If the Architect’s most recent cost estimate for any construction contract is
in excess of the estimated Project cost, the Owner shall give written
approval of an increase in the limit, or shall cooperate in revising the
Project’s scope or quality, or both, to reduce the cost as required. Such
revisions shall be made, and Drawings and Specifications modified by the
Architect without further compensation.

If this Agreement is terminated upon completion of any phase of the
Architect’s services, the payments to be made in accordance with Sec. V,
Part A.2., on account of that and all prior phases shall constitute total
payment for services rendered; if terminated during any phase of the work,
the Architect shall be paid for services performed during such phase on the
basis of a reasonable estimate of the portion of such phase completed prior
to termination. In the event of any termination, the Architect shall be paid
to the extent services performed by the Architect are completed and
payment for such services is due, including payment for additional
services performed under Sec. V, Part B. Such payment to the Architect
and any employees, subcontractors, or independent contractors employed
by the Architect, and the Architect shall not be entitled to any other claims
or damages against the Owner, including but not limited to lost profits,
office expenses, or overhead expenses. Any previous payments made to
the Architect shall be credited to the payments due under this Agreement.
The Owner shall not be responsible for compensation or damages for
delay, overhead costs, damages for loss of anticipated profits on work not
performed, demobilization or cancellation costs or charges, payroll
expenses, or any similar costs on account of any termination.

Suspension/delay of work.  Architect shall have no claim for
compensation or damages for compensation or damages for delay,
including but not limited to lost profits, interest expenses incurred by
Architect or office expenses/overhead, should Architect be prevented from
proceeding with the work required of this Agreement by any act or
omission of Owner or any reason not under the control of Owner.
Architect agrees that Architect shall be granted an extension of time to
perform the work required of the agreement but shall not be otherwise
compensated for, nor entitled to recover, any costs, expenses or damages
arising from or related to such delays; provided further that in the event of
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termination of the Agreement by Owner for any reason including but not
limited to Owner’s convenience, as of the date of termination, any

extension of time shall terminate as well.

VI. GENERAL CONSIDERATIONS

A. Termination
This Agreement may be terminated without cause for the convenience of the

Owner by giving fifteen (15) days written notice.

In the event of failure to perform in accordance with the terms herein, the Owner
may terminate this Agreement by giving seven (7) days written notice. If this
Agreement is so terminated, the Architect shall be paid as provided herein. The
termination of this Agreement by the Owner shall not be construed as a release of
any claims that the Owner may be lawfully entitled to assert against the Architect,
and the Architect shall not be relieved of liability to the Owner for damages
sustained by the Owner by virtue of any breach of this Agreement by the
Architect. The Owner may withhold any payment to the Architect for the purpose
of setoff until such time as the exact amount of damages due the Owner from the

Architect is determined.

B. Ownership of Documents
Tracings, drawings, plans, specifications, original field survey notes, maps and
other recordations prepared or obtained under the terms of this Agreement shall
be delivered to and become the property of the Owner prior to payment to the
Architect for work under the Construction Phase. If this Agreement is terminated
at any time for any reason prior to payment to the Architect for work under the
Construction Phase, all tracings, drawings, plans, specifications, original field
survey notes, maps, diskettes, and other recordations prepared or obtained under
the terms of this Agreement shall upon termination be delivered to and become
the property of the Owner prior to payment to the Architect as provided in Sec. V,
Part C.3. Sketches, charts, computations, and other data prepared for and under
this Agreement shall be made available to the Owner upon request and without
restriction on their use, or further compensation to the Architect. The Owner in
requiring ownership of the above listed documents hereby releases the Architect
from all responsibility in connection with their use on any project other than their

use on this Project.

C. Estimates
The Architect is expected to be knowledgeable of the cost of construction, labor,

and materials in the El Paso area and of bidding and market trends. The estimates
of construction cost provided for herein are to be made in light of such knowledge
and are expected to be at or below the bid for the base bid item expected from the

lowest responsible bidder.
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The Architect’s final estimate for the construction of the Project, shall take
into account all labor costs, which shall be based on the current City of El
Paso prevailing wage rates as adopted by the City Council. In the event that
the Project is funded with federal funds, the higher of the City of El Paso
prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the
Architect in compiling the Architect’s final estimate for the Project.

D. Project Budget
The Architect acknowledges that the budget for each Project allocates the

individual cost established in the negotiated fee proposal for each project for
the award of a base bid construction contract. The base bid shall include all
features essential to the operation of the Project for its intended use. The Architect
does hereby agree to design the Project such that the Architect’s final estimate for
the construction of the Project, including all features essential to its intended use,
is within the above budgeted amount for the base bid. The Architect further
understands that payment of the increment for the Final Design Phase is
conditional upon the bid of the lowest responsible bidder being within ten
percent (10%) of his final estimate for the base bid. If all responsible bids
exceed the final estimate by more than ten percent (10%), the Architect
expressly agrees, at the direction of the Owner, to redesign the Project without
additional charge to the Owner in order to bring the Project within the budgetary

limitations.

E. Insurance
The Architect shall secure and maintain at the Architect’s expense such

Comprehensive Liability, Property Damage Liability, Vehicle Liability and
Workers’ Compensation insurance as shall protect the Architect from workers’
compensation claims under applicable state law and from all claims from bodily
injury, death, or property damage which may arise from the performance of
services under this Agreement. Provided, the Architect shall provide or secure
public liability insurance for personal injuries or death, arising out of any one
accident or other cause, in a minimum sum of TWO HUNDRED FIFTY
THOUSAND and NO/100 DOLLARS ($250,000.00) for one person and FIVE
HUNDRED THOUSAND and NO/100 DOLLARS ($500,000.00) for two or
more persons; and in addition, shall provide property damage liability insurance
in a minimum sum of ONE HUNDRED THOUSAND and NO/100 DOLLARS
($100,000.00) for property damages arising out of any one accident or other
cause, or in amounts equal to the maximum liability for damages for
municipalities for claims arising under governmental functions, provided for
under the Texas Tort Claim Act, whichever is greater. Such insurance shall be
available on a “per occurrence” basis for death or bodily injury or property
damage, which is caused by an occurrence, which takes place during the policy
period. The Architect shall procure and shall maintain at the Architect’s expense
Professional Liability Insurance for the benefit of the Owner to cover the errors
and omissions of the Architect, its principals or officers, agents, or employees in
the performance of this Agreement.
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The Architect shall maintain said insurance with insurance underwriters
authorized to do business in the State of Texas, satisfactory to Owner. All
policies required by this Agreement, with the exception of Workers’
Compensation and Professional Liability Insurance, shall name the Owner, its
officials, servants, agents, and employees as additional insureds. All policies
shall identify the name of the City project for which the insurance is being issued.
The Architect shall, prior to the execution of this Agreement, furnish the Owner
with a certificate from the insurance carrier showing such insurance to be in full
force and effect during the entire term of this Agreement, or shall deposit with
Owner copies of said policies, if requested by Owner. Said policies or certificates
shall contain a provision that written notice of cancellation or of any material
change in said policy by the insurer shall be delivered to Owner thirty (30) days
in advance of the effective date thereof and shall show the type, amounts, classes
of operation covered, effective dates and dates of expiration of policies.

F. Successors and Assigns
This Agreement shall be binding on the Owner, its successors and assigns, and on

the Architect, its partners, successors, executors, administrators, legal
representatives, and assigns. Neither the Owner nor the Architect shall assign,
sublet, or transfer any interest in this Agreement without the written consent of
the other. Nothing herein shall be construed as creating any personal liability on
the part of any officer or agent of the Owner.

G. Compliance with Laws
The Architect shall comply with all federal, state, and local laws and ordinances

applicable to the work covered hereunder.

H. Change of Legal Status
In the event that there is a change in any way of the legal status of the entity that

has entered into this Agreement, including but not limited to the dissolution of a
partnership or a corporate entity, the Owner shall have the right to 1) immediately
terminate this Agreement for convenience, or 2) consent to the change in the legal
status and continue under this Agreement, or 3) enter into an Agreement with any
person, corporation, or association that it deems to be qualified to perform the
services requested herein with no further legal obligation or liability under this

Agreement.

L. Copyright and Reproduction Rights
By execution of this Agreement, the Architect and the Owner agree that the City

is the author of all work performed under this Agreement and as such is the
copyright owner and owns all rights comprised in the copyright. Any copyright
or other property interest that vests in the Architect for work performed under this
Agreement is immediately transferred to the Owner. The City shall have the
exclusive right to sell, distribute, copy, duplicate, modify, assign or reproduce the
work performed by the Architect for any purpose whatsoever. The Architect shall
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retain no rights to any of the work performed by the Architect under this
Agreement unless authorized by the Owner in writing.

Conflicting Provisions
Any provision contained in any Attachments to this Agreement, which may be in

conflict or inconsistent with any of the paragraphs in the Agreement shall be void
to the extent of such conflict or inconsistency.

Auditing Records
Architect’s records subject to audit shall include but not be limited to records

which, in the Owner’s discretion, have a bearing on matters of interest to the
Owner in connection with the Architect’s work for the Owner and shall be open to
inspection and subject to audit and/or reproduction by Owner’s agent or its
authorized representative to the extent necessary to adequately permit evaluation
and verification of a) Architect’s compliance with contract requirements, and b)
compliance with provisions for computing Direct Personnel Expense with
reimbursables, if applicable.

Such records subject to audit shall also include those records necessary to
evaluate and verify direct and indirect costs, (including overhead allocations) as
they may apply to costs associated with this Agreement. In those situations where
Architect’s records have been generated from computerized data, Architect agrees
to provide Owner’s representatives with extracts of data files in computer
readable format on data disks or suitable alternative computer data exchange

format.

The Owner or its designee shall be entitled to audit all of the Architect’s records
related to this Project, and shall be allowed to interview any of the Architect’s
employees, pursuant to the provisions of this section throughout the term of this
contract and for a period of three (3) years after final payment or longer if
required by law. Such audits may require inspection and photo copying of
selected documents from time to time at reasonable times and places.

VII. SPECIAL PROVISIONS

A.

Topographic Surveys
Topographic surveys, to be provided as Basic Services, shall be limited to the arca

of the various project construction sites.

Time of Essence; Liquidated Damages

TIME IS OF THE ESSENCE in this Agreement. The Architect agrees to accept
and adhere to the schedule established herein. Failure of the Architect to adhere
to this schedule without due cause, approved in writing by the City Engineer,
shall cause damage to the Owner which the Architect agrees to compensate at the
rate of ONE HUNDRED and 00/100 DOLLARS ($100.00) per day, without the

right of setoff or counterclaims.
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It is hereby understood and mutually agreed, by and between the Architect and the
Owner, that the date of beginning and the time for completion as specified in this
Agreement of the work to be done hereunder are ESSENTIAL CONDITIONS
in this Agreement. It is further mutually understood and agreed that the work
embraced in this Agreement shall be commenced on a date to be specified in the

“Notice to Proceed.”

The Architect agrees that said work shall be prosecuted regularly, diligently, and
uninterruptedly at such rate of progress as shall ensure completion thereof within
time specified. It is expressly understood and agreed, by and between the
Architect and the Owner that the time for the completion of the work described
herein is a reasonable time for the completion of the same.

If the Architect shall neglect, fail, or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Architect does hereby agree, as a part consideration for the awarding of this
Agreement, to pay the Owner the amount specified in this Agreement, not as a
penalty but as liquidated damages for such breach of Agreement as hereinafter set
forth, for each and every calendar day that the Architect shall be in default after
the time stipulated in this Agreement for completing the work.

The said amount is fixed and agreed upon by and between the Architect and the
Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and said
amount in agreed to be the amount of damages which the Owner would sustain.

It is further agreed that TIME IS OF THE ESSENCE in each of the
specifications wherein a definite and certain length of time is fixed for the
performance of any act and in every portion of this agreement. Additionally, time
shall be of the essence where under this Agreement additional time is allowed for
the completion of any work. However, when the Owner determines in writing
that the Architect is without fault and the reasons for a time extension are
acceptable, the Architect shall not be charged with liquidated damages or any

€xcess cost.

C. Equal Employment Opportunity
In providing services under this Agreement, the Architect shall not discriminate
against any employee or applicant for employment because of race, color,
religion, sex, age, disability, or national origin. The Architect shall take
affirmative action to ensure that applicants for employment are employed, and
that employees are treated during employment, without regard to their race, color,
religion, sex, age, disability, or national origin. Such action shall include, but not
be limited to, the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The
Architect shall post in conspicuous places, available to employees and applicants
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for employment, notices to be provided by the government setting forth the
provisions of this nondiscrimination clause. The Architect shall state that all
qualified applicants shall receive consideration for employment without regard to
race, color, religion, sex, age, disability, or national origin. The Architect shall
incorporate the foregoing requirements of this section in all of its subcontracts for
work to be performed on this Project.

D. Obligations of the Architect with Respect to Third Party Relationships
The Architect shall remain fully obligated under the provisions of this Agreement
notwithstanding its designation of any third party or parties for the undertaking of
all or any part of the Project with respect to which assistance is being provided
under this Agreement.

E. Interest of Members of Local Governing Body, or Other Public Officials
No member of the governing body of the City of El Paso, State of Texas, and no
other public official of the City of El Paso, State of Texas, who exercises any
function or responsibility with respect to the Project shall during his or her tenure
or for one (1) year thereafter, have any interest, direct or indirect, in any contract
or subcontract, or the proceeds thereof, for work to be performed in connection
with the Project assisted under this Agreement.

F. Law Governing Agreement
For the purpose of determining place of Agreement and the law governing same,
this Agreement is entered into in the City and County of El Paso, State of Texas,
and shall be governed by the laws of the State of Texas. Venue shall be in the

County of El Paso, Texas.

G. INDEMNIFICATION
THE OWNER SHALL NOT BE SUBJECT TO ANY OBLIGATIONS OR

LIABILITIES OF THE ARCHITECT INCURRED IN THE
PERFORMANCE OF THIS AGREEMENT. THE ARCHITECT
EXPRESSLY AGREES TO AND SHALL INDEMNIFY AND HOLD
HARMLESS AND DEFEND THE OWNER, ITS OFFICERS, AGENTS,
AND EMPLOYEES, FROM AND AGAINST ANY AND ALL CLAIMS,
LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITY OF
EVERY KIND, INCLUDING ALL EXPENSES OF LITIGATION, COURT
COSTS, AND ATTORNEY’S FEES, FOR INJURY TO OR DEATH OF
ANY PERSON, OR FOR DAMAGE TO ANY PROPERTY, ARISING
FROM OR RELATING TO ANY ACTS OR OMISSIONS OF THE
ARCHITECT, ITS PRINCIPALS OR OFFICERS, AGENTS, OR
EMPLOYEES IN PERFORMANCE OF THIS AGREEMENT.

H. Authorization To Enter Agreement
If the Architect signs this Agreement as a corporation, each of the persons
executing this Agreement on behalf of the Architect warrants to the Owner that
the Architect is a duly authorized and existing corporation, that the Architect is
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qualified to do business in the State of Texas, that the Architect has full right and
authority to enter into this Agreement, and that each and every person signing on
behalf of the Architect is authorized to do so. Upon the Owner’s request, the
Architect shall provide evidence satisfactory to the Owner confirming these

representations.

L Entire Agreement
This Agreement, including attachments, constitutes and expresses the entire

agreement between the parties and supersedes all prior negotiations,
representations, or agreements, either written or oral. This Agreement shall not
be amended or modified except by written instrument signed by both parties.

J. Remedies / Sanctions for Breach of Agreement
Violation or breach of any terms of this Agreement by the Architect shall be

grounds for terminating the Agreement, and any increased cost arising from the
Architect’s default, breach, or violation of the terms herein shall be paid by the

Architect.

The remedies herein reserved shall be cumulative and additional to any other or
further remedies in law or equity. No waiver of a breach of any provisions of this
Agreement shall constitute a waiver of any breach of such provision.

K. Notices
Any notice, demand, request, consent, or approval that either party hereto may or

is required to give the other shall be in writing and shall be either personally
delivered or sent by certified mail, return receipt, to the following addresses:

To the Owner: The City of EI Paso
Attn: The Honorable Mayor
Two Civic Center Plaza, 10™ Floor
El Paso, Texas 79901-1196

with a copy to: The City of El Paso
Attn: City Engineer
Two Civic Center Plaza, 4th Floor
El Paso, Texas 79901-1196

To the Architect: Urban Oasis Landscape Designs, Inc.
Attn: Robert T. Jones, ASLA
3214 E. Yandell Dr., Suite B
El Paso Texas 79903
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WITNESS THE FOLLOWING SIGNATURES AND SEALS:

OWNER: THE CITY OF EL PASO

Joe Wardy, Mayor

ATTEST:

Richarda Duffy Momsen, City Clerk

ARCHITECT: e Desi nc

obert Todd Jo'nes, ASL
resident

APPROVED AS TO FORM:

Ty R,

Raymo\'ld L. Tellés
Assistant City Attorney

APPROVED AS TO CONTENT: APPROVED AS TO CONTENT:
Irene Ramirez, P.E. Norman Merrifield, Ed. D., Director
Interim City Engineer Parks & Recreation Department
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ACKNOWLEDGMENTS

THE STATE OF TEXAS )

)
COUNTY OF EL PASO )

This instrument was acknowledged before me on this day of , 2004,
by , as Mayor of the City of El Paso, Texas.

Notary Public, State of Texas

THE STATE OF TEXAS )

)
COUNTY OF EL PASO )

This instrument was acknowledged before me on this ﬂ/ day of W , 2004,
by Robert Todd Jones, ASLA, as President of Urban Oasis Landscape Designs, Inc.

Lad // /
‘ LLO , /
NORMA A. CASTI X‘W/M (,/ W

NOTARY PUBLIC STATE OF TEXAS
CONBISSION EXPIRES: .
MARCH 21, 2008 Notary Public, State of Texas
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ATTACHMENT “A”

City of El Paso — P+3 GROUP — RFQ for Professional Services

PROJECT SCOPE —~ PROFESSIONAL SERVICES

TITLE: Landscape Architect /Engineering Consulting Services

LOCATION: Citywide
FEE BUDGET: § 800,000

GENERAL DESCRIPTION: This contract will be used for miscellancous assignments.  Sce attached

Seope of Services For detalls of the typt of services covered,

SERVICES REQUIRED:

(X] Planning

X] lvestigation
[(xj Design x3 Bidding
X) Construction Inspection

PRODUCTS REQUIRED:

{X] Study / Report [X] Plans, Specifications, Estimates

X1 Bid Documenis

GENERAL REQUIREMENTS AND CRITERIA:

1. Desigwand construgtion supervision oft Building Renovation, Landscape and Hardscape projects
including but not limited to; ADA requirements, Irrigation systems , additional tree planting,
landscaping, grading of athletic fields, playground cquip, lighting, jogging paths, fencing, rock
walls, related concrete work, portable toilets, bleachers, picnic tables and benches and other misc,

rcquirc ents,

2. Design must meet all applicable City Codes and Ordinances.

3. Design must comply with P+3 GROUP, Engineering and Purks Departments Guidelines.

4. Design must comply with all local, state and federal laws and regulations, including but vot
limited torthe Americang with Disabilities Act,

5. Consultant shall coordinate and follow City of El Paso Information Technology Departiment

directives,
Consultant shall provide design recomimendations and requived changes when applicable and vaill

standardize on designs and cquipment as required by the Parks Department

OTHER CONSIDERATIONS:

Work to be coordinated with P43 GROUP, the Puarks Department and the Engincering

Department,
2 Time is of the essence in the design and package preparation of assigned projects: Highest
Priority (Withinall other office work) fnust be given {o'all Quality of Lile projectassignments.
This contract will be for a one vear period with the option of renewal for additional two-one yeur
periods.

PROJECT SCHEDRULE:

froicct Design and Consiruction Schedules to be developed for cach assignment.



City of El Paso — P+3 GROUP — RFQ for Professional Services

Scope of Services

General Description:

fed

Landscape Architect / Engineer must have an Texas - L.A. or P.E. and an Irrigator’s

License issued in the State of Texas and must have at least [0 years of cxperience in
designing of landscape and irrigation projects in a desert envivonment similar to that of El
Paso and must have a primary office in El Paso. Extensive experience in overall design
and planning of Parlés Projects in the same Deserl Environment is also requited. Pleuse
submit proof of this requirements as well as the list of Primary Team members {or this

proposal.

Studies and Reperts — Landscape Architect / Engineer shall perform rescarch and
database creation to conduct studics and produce reports to include investigations,
drawings, sketches and cost estimates. Reports shall include description of alternatives
considered, estimates of construction costs, conclusions and recommendations. This task
includes the preparation of feasibility studies, impact analysis, design analysis and other

studies as required.

Design and construction supervision oft Building Renovation, Landscape and Hardscape
projects including but not limited to; ADA vequirements, [rrigation systems . additionul
iree planting, landscaping, grading of athletic felds, playground equip, lighting, jouging
paths, fencing, rock walls, related concrete work, portable toilets, bleachers, picnic tables
and benches and other misc, requirements.

Constructability, Bid-ability, Operability Reviews and Value Engineering.  The
Landscape Architect / Enginecr shall provide coustructability, bid-ability and operability
reviews on proposed construction projects. The review will cover such items as detail
and cut omissions and inconsistencies betweén plans and specifications, vague or
ambiguous notes and references and lack of coordination between the drawings of all

disciplines involved in the project.

Full time Project Representative. The Landscape Architect / Engineer shall designate and
assign a projectrepresentative, subject tothe approval of the Owner or P+3 GROUP. who
will serve as the point of contact during the ou-sitc observation and inspection ol the
construction work in progress and to ascertain that the work is properly exccuted in

conformance with the drawings and specifications.



City of El Paso — P+3 GROUP — RFQ for Professional Services

9.

Review of Shop Drawings, Materials, Fixtures and Equipment. The Landscape Architect
/ Engincer shall review shop drawings and malerials submittals and make
recommendations for approval or disapproval. Final approval shall be by the Qwner or

P+3 GROUP,

Meetings and Confercnces. Periodic meetings shall be held whenever requested by the
Owner or P+3 GROUP for discussion of questions and problems relating to the work
being performed by the Landscape Architect / Engineer. The Landscape Architect /
Engincer shall be required to attend and participate in all design conferences pertinent W

the work being performed.

The Landscape Architect / Engineer shall appoint @ project coordinator or manager Lo
serve as a single point of contact and lizison between the Landscape Architect / Engincer
and the Owner or P+3 GROUP for all work required under (his agreement. The project
coordinator or manager will be responsible for the complete coordination of all work
developed under each assignment, All work will be accomplished with adequate internal
controls and review procedures to eliminate conflicts, errors, and omissions, and to insure

the technical accuracy of all design information.

.
i

Other Landscape, Architectural or Engineering functions as may be required byt
Owner or P+3 GROUP.



ATTACHMENT “B”

Client: City of El Paso-Quality of life Parks Projects Urban Oasis Landscape Designs, Inc.

Address: Two Civic Center Plaza
Ef Paso, Texas 79901

3-5-04
SCHEDULE OF CHARGES
Personnel Compensation
Multiplier, incl.
Classification Personnel Annual Rate  Hourly _0O{2.8) &P(15%) Hourly Rate

URBAN OASIS LANDSCAPE ARCHITECTS

Landscape Architect Todd Jones $ 60,000 $ 28.85 3 $ 86,55

L.S. Architect intern 1l Jennifer Ardovino $ 30,000 $ 14.42 3 $ 43.28

L.S. Architect Intern il Ryan Work $ 27,000 $ 12.98 3 $ 38.94

L.S. Architect Intern | Emily Prado $ 22,000 $ 10.58 3 $ 31.74
Construction Inspector Hector Rivera $ 21,000 $ 10.10 3 $ 30.30

Expert witness $ 750.00 per day
Mileage $ 0.33 permile
Blueprinis $ 1.10 each
Photocoples $ 0.10 each

£
Direct Expenses FWE
| be at cost plus-ten

Reimbursement for direct expenses, as fisted below, incurred in connection with the services, wil

percent for items such as:

1. Maps, photographs, postage, tolt telephone,
special supplies related to the services.

2. Consultants, surveying, civil engineers, EMP engineers, solls
Estimator, contractors, and other outside services.

special repraductions, special printing, equipment rental, and

engineers, ADA consuitants, Construction

WRIGHT AND DALBIN ARCHITECTS, INC.

Principal Architect Fred Dalbin $ 75,000 $ 36.00 3 $108.00
Intern Architect H Javier Roque $36,000 $ 17.00 3 $ 52.00
Intern Architect | Jorge Loya $32,000 $ 15.00 3 $ 46.00
Intern Architect Mirka Ramirez $ 32,000 $ 15.00 3 $ 46.00
Contract Adm./Specifications Dan Mireles $ 36,000 $ 17.00 3 $ 52.00
CAD Drafting Tany Flores $ 25,000 $ 12.00 3 $ 36.00



